JR ROOFING CONTRACTS

Synthetic tender quotation

APPROVED FOR ISSUE - document review only

Project: Synthetic multi-roof tender

Client: Test client

Site: Synthetic commercial facility - not a real inspection

Document reference: 73ba05e0-e2a2-478a-b578-59f2015ada69

Snapshot created: 2026-10-18T16:43:19.545Z

Evidence fingerprint:
d3230deb6ab7bcc66c25babc5e7e77d59426bc44dc34f4423a5232e8cabfd2e6

Reviewed by: reviewer

Approval time: 2026-10-18T16:43:19.546Z

Review note: Reviewed synthetic evidence and commercial arithmetic

This document records a fixed evidence and pricing snapshot. Document approval does not certify structural adequacy, product suitability, statutory compliance, safe access or construction-stage loading. Independent technical and engineering approvals remain required.

1 / Roof survey and access limitations

Main warehouse - survey revision 1

Measured area (m²): 100

Pitch (degrees): 5

Covering: Standing seam metal

Structure: Steel purlins - capacity not verified

Installation year / information: Unknown

Survey date: 2026-10-18

Surveyor: Synthetic test surveyor

Access / restrictions: Visual inspection from safe access platform only

Condition: Poor

Reported leaks: Unknown

Insulation observations: Thickness not verified

Drainage: Outlet observations need closer inspection

Survey observations: Synthetic scenario: corrosion, failed repairs and rooflight detailing require investigation.

Limitations / technical assumptions: Visual inspection only. No core samples, structural capacity or thermal compliance verified.

Annexe - survey revision 1

Measured area (m²): 94

Pitch (degrees): 5

Covering: Standing seam metal

Structure: Steel purlins - capacity not verified

Installation year / information: Unknown

Survey date: 2026-10-18

Surveyor: Synthetic test surveyor

Access / restrictions: Visual inspection from safe access platform only

Condition: Poor

Reported leaks: Unknown

Insulation observations: Thickness not verified

Drainage: Outlet observations need closer inspection

Survey observations: Synthetic scenario: corrosion, failed repairs and rooflight detailing require investigation.

Limitations / technical assumptions: Visual inspection only. No core samples, structural capacity or thermal compliance verified.

Evidence gap: no photograph is linked to this roof.

2 / Defect register

Corrosion / perforation - High

Roof / location: Main warehouse / Ridge grid A1

Affected quantity: 5 m

Observed evidence: Synthetic corrosion evidence

Recommended action / investigation: Investigate fragility before access; confirm repair design

Assumptions / limitations: No structural assessment. No access authorisation.

3 / Photograph evidence and annotations

Synthetic roof image with marked defect

Roof: Main warehouse

Photo date / provenance: 2026-10-18 / User-entered photograph date

Server record timestamp: 2026-10-18T16:43:19.543Z

Point GPS (browser reported): 51.88, -0.37; accuracy ±8m; captured 2026-10-18T16:43:19.543Z. Browser-reported point location; not independent proof of photo location



Marked area 1: Synthetic defect area

Image SHA-256: 0438afae90278f28652c89b30de5260fb2db8c22447714bfb8227c903c03d45e

4 / Materials and source provenance

Synthetic test roof panel

Manufacturer / category: Test manufacturer (not a real product) / Roof covering

Source reference / revision: SYNTHETIC-DATASHEET-01 / TEST revision A

Source URL: https://example.invalid/test-datasheet

Source date / review due: 2026-10-18 / 2026-11-17

Status: Source recorded; technical suitability not certified

Specification and limitations: Synthetic example only. λ values require product-specific evidence. No performance or suitability approved.

5 / Option comparison and commercial pricing

Option A - synthetic overcladding: Net £4,812.50 | VAT £962.50 | Total £5,775.00

Option A - synthetic overcladding - option revision 1

Scope: Synthetic scope for calculation and report checks only

Exclusions: Structural strengthening, engineering and statutory approvals excluded

Technical / pricing assumptions: All rates synthetic. Re-measure before any live use.

Commercial terms: Test terms - no commercial offer

Valid until: 2026-11-17

1. Synthetic roof covering [material]
Roof scope: Main warehouse

Material source: Synthetic test roof panel

Takeoff: 110 m²; basis roof-area; base 100; waste 10%

Rate / line total: £20.00 / £2,200.00

Rate source / date: Synthetic test quote / 2026-10-18

2. Labour [labour]
Roof scope: Project-wide

Takeoff: 16 hour; basis measured; base 16; waste 0%

Rate / line total: £25.00 / £400.00

Rate source / date: Synthetic test quote / 2026-10-18

3. Access plant [plant]
Roof scope: Project-wide

Takeoff: 2 day; basis measured; base 2; waste 0%

Rate / line total: £150.00 / £300.00

Rate source / date: Synthetic test quote / 2026-10-18

4. Scaffold [scaffold]
Roof scope: Project-wide

Takeoff: 1 item; basis measured; base 1; waste 0%

Rate / line total: £500.00 / £500.00

Rate source / date: Synthetic test quote / 2026-10-18

5. Preliminaries [prelims]
Roof scope: Project-wide

Takeoff: 1 item; basis measured; base 1; waste 0%

Rate / line total: £100.00 / £100.00

Rate source / date: Synthetic test quote / 2026-10-18

Reconciled totals

material subtotal (priced lines only): £2,200.00

labour subtotal (priced lines only): £400.00

plant subtotal (priced lines only): £300.00

scaffold subtotal (priced lines only): £500.00

prelims subtotal (priced lines only): £100.00

Direct cost: £3,500.00

Contingency (10%): £350.00

Cost including contingency: £3,850.00

Profit at 20% sales margin: £962.50

Net quotation: £4,812.50

VAT (20% entered by author): £962.50

Total including VAT: £5,775.00

6 / Qualifications and next steps

Rates are supplied by the author with stated source references and dates. No market prices, performance guarantees, thermal compliance or approvals are generated automatically. Review scope, measured quantities, product evidence, tax treatment, exclusions, validity and access costs before commercial issue. GPS is browser-reported point evidence and can be inaccurate or spoofed. Photographs and annotations do not establish structural safety. This snapshot is retained when later project revisions are saved.